
 

 

 
RESOLUTION NO. _______________ 

 
A RESOLUTION AUTHORIZING THE ADMINISTRATOR OF 
THE DEPARTMENT OF PUBLIC WORKS TO ENTER INTO 
AN AGREEMENT WITH ARCADIS U.S., INC. FOR 
PROFESSIONAL SERVICES RELATIVE TO CONTRACT NO. 
W-09-011-101, ORCHARD KNOB SANITARY PUMP 
STATION IMPROVEMENTS, FOR AN AMOUNT NOT TO 
EXCEED SIX HUNDRED FIFTY-TWO THOUSAND FIVE 
HUNDRED SEVENTEEN DOLLARS ($652,517.00). 
______________________________________________________ 
 

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF CHATTANOOGA, it 

is hereby authorizing the Administrator of the Department of Public Works to enter into an 

agreement with Arcadis U.S., Inc. for professional services relative to Contract No. W-09-011-

101, Orchard Knob Sanitary Pump Station Improvements, for an amount not to exceed 

$652,517.00. 

ADOPTED: ________________, 2013. 

/mms 



Questions?  Contact Finance Department . 423.757.5232

Resolution/Ordinance Request Form

Date Prepared: 12/28/12

Preparer:  Dennis Malone Department:  Public Works

Brief Description of Purpose for Resolution/Ordinance: Res./Ord. # ____________Council District # 9

 
Name of Vendor/Contractor/Grant, etc. Arcadis U.S., Inc. New Contract/Project? (Yes or No) No

Total project cost $ 652,517.00                        Funds Budgeted? (YES or NO) Yes

Total City of Chattanooga Portion $ 652,517.00             Provide Fund 6011  

City Amount Funded $ 652,517.00             Provide Cost Center K37112  

New City Funding Required $ 0 Proposed Funding Source if not budgeted  ISS - CD

City's Match Percentage %  Grant Period (if applicable)

List all other funding sources and amount for each contributor.
Amount(s)

$

  

  

Agency Grant Number

CFDA Number if known

Other comments: (Include contingency amount, contractor, and other information useful in preparing resolution)

Approved by:

Please submit completed form to @budget, City Attorney and City Finance Officer
Revised:  1/26/09

DESIGNATED OFFICIAL/ADMINISTRATORReviewed  by:    FINANCE OFFICE

City of Chattanooga

Grantor(s)

A Council Action is requested for the Administrator of the Department of Public Works to enter into an agreement with 
Arcadis U.S., Inc., for professional services, relative to Contract No. W-09-011-101, Orchard Knob Sanitary Pump Station 
Improvements, in an amount not to exceed $652,517.00. 
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10. STANDARD OF CARE 

Engineer shall exercise the same degree of care, skill, and diligence in the performance of Services 

as is ordinarily possessed and exercised by a professional engineer under similar circumstances in 

the same area of practice. Engineer makes no warranty or guarantee, either expressed or implied, as 

part of this agreement. 

 

11. INDEMNIFICATION 

Engineer hereby agrees to fully indemnify and hold harmless Owner and any of its departments, 

divisions, agencies, officers, employees and elected officials from all loss, damage, cost, or 

expenses specifically including attorneys’ fees and other expenses of litigation incurred by or on 

behalf of the Owner and any of its officers, employees or elected officials arising out of Engineer's 

actual negligent performance of Services under this Agreement, including errors or omissions.  

 

Owner hereby agrees to fully indemnify and hold harmless Engineer and any of its officers, 

employees, or designated agents from all loss, damage, cost, or expenses specifically including 

attorneys’ fees and other expenses of litigation incurred by or on behalf of the Engineer and any of 

its officers, employees or designated agents arising out of Owner’s negligence to the extent 

provided by the Tennessee Governmental Tort Liability Act, T.C.A. 29-20-201 et seq. 

 

12. INSURANCE 

Engineer shall purchase and maintain during the life of this Agreement, insurance coverage which 

will satisfactorily insure him against claims and liabilities which arise because of the execution of 

this Agreement, with the minimum insurance coverages as follows: 

 

a.  Commercial General Liability Insurance, with a limit of $1,000,000 for each occurrence and 

$2,000,000 in the general aggregate. 

 

b.  Automobile Liability Insurance, with a limit of $1,000,000 for each accident, combined single 

limit for bodily injury and property damage. 

 

c.  Worker's Compensation Insurance and Employer's Liability Insurance, in accordance with 

statutory requirements, with a limit of $500,000 for each accident. 

 

d.  Professional Liability Insurance, with a limit of $1,000,000 for each claim and aggregate. 

 

Prior to issuance of the Notice to Proceed by Owner, Engineer shall have on file with Owner 

certificates of insurance acceptable to Owner.  Said certificates of insurance shall be filed with 

Owner in January of each year or may be submitted with each agreement. Upon completion of all 

Services, obligations, and duties provided for in this Agreement, or if this Agreement is terminated 

for any reason, the terms and conditions of this section shall survive. 

 

Notwithstanding any other provision of the Agreement, Owner waives any claim against Engineer 

and, to the maximum extent permitted by law, agrees to defend, indemnify, and hold Engineer 

harmless from any claim, liability, and/or defense costs for injury or loss arising from Engineer’s 

discovery of unanticipated hazardous materials or suspected hazardous materials, including, but 

not limited to, any costs created by delay of the project and any cost associated with possible 

reduction of the property value. 

 

13. LIMITATIONS OF RESPONSIBILITY 

Engineer shall not be responsible for: (1) construction means, methods, techniques, sequences, 

procedures, or safety precautions and programs in connection with the Project, (2) the failure of 

any contractor, subcontractor, vendor, or other Project participant, not under contract to Engineer, 
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to fulfill contractual responsibilities to the Owner or to comply with federal, state or local laws, 

regulations, and codes; or (3) procuring permits, certificates, and licenses required for any 

construction unless such responsibilities are specifically assigned to Engineer in Attachment A, 

Scope of Services. 

 

14. OPINIONS OF COST AND SCHEDULE 

Since Engineer has no control over the cost of labor, materials, or equipment furnished by others, 

or over the resources provided by others to meet Project construction schedules, Engineer's opinion 

of probable construction costs and of construction schedules shall be made on the basis of 

experience and qualifications as a professional engineer.  Engineer does not guarantee that costs 

will not vary from Engineer's cost estimates or that actual construction schedules will not vary 

from Engineer's projected schedules. 

 

15. REUSE OF DOCUMENTS 

All documents, including, but not limited to calculations, drawings, specifications, and computer 

software prepared by Engineer pursuant to the Agreement are instruments of service in respect to 

the Project.  They are not intended or represented to be suitable for reuse by Owner or others on 

extensions of the Project or on any other project.  Any reuse without prior written verification or 

adaptation by Engineer for the specific purpose intended will be at Owner's sole risk and without 

liability or legal exposure to Engineer. Any verification or adaptation requested by Owner shall 

entitle Engineer to compensation at rates to be agreed upon by Owner and Engineer. 

 

16. OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY 

Except as otherwise provided herein, engineering documents, calculations, drawings, 

specifications, and other documents prepared by Engineer as part of the Services shall become and 

be the sole property of Owner. However, both Owner and Engineer shall have the unrestricted right 

to their use.  Engineer shall retain its rights in its standard drawing details, specifications, 

databases, computer software, and other proprietary property protected under the copyright laws of 

the United States.  Rights to intellectual property developed, utilized, or modified in the 

performance of services shall remain the property of Engineer. 

 

17. RECORDS RETENTION AND AUDIT PROVISION 

  The term “Engineer” is used interchangeably to describe signatories to contracts, grants, and 

agreements with the City and applies to reflect the relationship with the City (Engineer, Contractor, 

Licensee, Supplier, Vendor, Consultant, Grant Recipient, etc.). 

 

a. All records relating in any manner whatsoever to the Project, or any designated portion 

thereof, which are in the possession of the Engineer or the Engineer’s consultants, shall be 

made available for inspection and copying upon written request to the Owner.  Additionally, 

said records shall be made available, upon request by the Owner, to any state, federal or other 

regulatory authorities and any such authority may review, inspect and copy such records.  

Said records include, but are not limited to, all plans, specifications, submittals, 

correspondence, minutes, memoranda, tape recordings, videos, or other writings or things 

which document the Project, its design and its construction.  Said records expressly include 

those documents reflecting the time expended by the Engineer and its personnel to perform 

the obligations of this Agreement and the records of expenses incurred by the Engineer in its 

performance under said Agreement.  The Engineer shall maintain and protect these records 

for no less than seven (7) years after the completion of the Project, or for any longer period of 

time as may be required by applicable law, good engineering practice, and upon notice during 

the pendency of any claims or litigation arising from the Project. 
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b.   The Owner or its assign may audit all financial and related records (including digital) 

associated with the terms of the contract or agreement including timesheets, reimbursable out 

of pocket expenses, materials, goods, and equipment claimed by the Engineer.  The Owner 

may further audit any of Engineer’s records to conduct performance audits (to identify waste 

and abuse or to determine efficiency and effectiveness of the contract or agreement) or to 

identify conflicts of interest. 

 

c. The Engineer shall at all times during the term of the contract or agreement and for a period 

of seven years after the end of the contract, keep and maintain records of the work performed 

pursuant to this Contract or Agreement. This shall include proper records of quotations, 

contracts, correspondence, invoices, vouchers, timesheets, and other documents that support 

actions taken by the Engineer.  Documents shall be maintained by the Engineer, which are 

necessary to clearly reflect all work and actions taken.  All such records shall be maintained 

in accordance with generally accepted accounting principles.  The Engineer shall at its own 

expense make such records available for inspection and audit (including copies and extracts 

of records as required) by the Owner at all reasonable times and without prior notice. 

 

d. The obligations of this Section shall be explicitly included in any subcontracts or agreements 

formed between the Engineer and any subcontractors or suppliers of goods or services to the 

extent that those subcontracts or agreements relate to fulfillment of the Engineer’s obligations 

to the Owner. 

 

e. Costs of any audits conducted under the authority of this section and not addressed elsewhere 

will be borne by the Owner unless the audit identifies significant findings that would benefit 

the Owner.  The Engineer shall reimburse the Owner for the total costs of an audit that 

identifies significant findings that would benefit the Owner. 

 

f. This Section shall not be construed to limit, revoke, or abridge any other rights, powers, or 

obligations relating to audit which the Owner may have by Federal, State, or Municipal law, 

whether those rights, powers, or obligations are express or implied. 

 

18. TERMINATION 

This Agreement may be terminated by either party upon written notice in the event of substantial 

failure by the other party to perform in accordance with the terms of this Agreement. The 

nonperforming party shall have fifteen calendar days from the date of the termination notice to 

cure or to submit a plan for cure acceptable to the other party.  Owner may terminate or suspend 

performance of this Agreement for Owner's convenience upon written notice to Engineer. If 

termination or suspension is for Owner's convenience, Owner shall pay Engineer for all Services 

performed prior to the date of the termination notice.  Upon restart, an adjustment acceptable to 

Owner and Engineer shall be made to Engineer's compensation. 

 

19. DELAY IN PERFORMANCE 

Neither Owner nor Engineer shall be considered in default of the Agreement for delays in 

performance caused by circumstances beyond the reasonable control of the nonconforming party.  

For purposes of this Agreement, such circumstances include abnormal weather conditions; floods; 

earthquakes; fire; epidemics; war, riots, or other civil disturbances; sabotage; judicial restraint; 

discovery of unanticipated hazardous wastes; and inability to procure permits, licenses, or 

authorizations from any local, state, or federal agency for any of the supplies, materials, accesses, 

or services required to be provided by either Owner or Engineer under this Agreement. Should 

such circumstances occur, the nonconforming party shall, within a reasonable time of being 

prevented from performing, give written notice to the other party describing the circumstances 

preventing continued performance and the efforts being made to resume performance of the 
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Agreement. If the Engineer is delayed in the performance of the services for more than 365 

calendar days, either by the Owner or circumstances beyond his control, an equitable adjustment to 

the contract amount can be made to compensate for additional costs incurred.  

 

For delays in performance by Engineer, as set forth in Attachment E, Project Schedule, caused by 

circumstances which are within its control, such delays shall be documented on the Engineer's 

Project Performance Evaluation form.  Said form shall be completed at the conclusion of Project 

and acknowledged by both Owner and Engineer.  Completed form shall be retained by Owner for a 

period of seven years and reviewed prior to consultant selection for City projects. In the event 

Engineer is delayed in the performance of Services because of delays caused by Owner, Engineer 

shall have no claim against Owner for damages or contract adjustment other than an extension of 

time. 

 

20. HAZARDOUS MATERIALS 

Hazardous materials may exist at a site where there is no reason to believe they could or should be 

present. The Owner and Engineer agree that the discovery of unanticipated hazardous materials 

constitutes a changed condition mandating a renegotiation of the scope of work or termination of 

services. Owner and Engineer also agree that the discovery of unanticipated hazardous materials 

may make it necessary for the Engineer to take immediate measures to protect health and safety. 

Owner agrees to compensate Engineer for any equipment decontamination or other costs incident 

to the discovery of unanticipated hazardous materials. 

 

Engineer agrees to notify Owner when unanticipated hazardous materials or suspected hazardous 

materials are encountered. Owner agrees to make any disclosures required by law to the 

appropriate governing agencies, and agrees to hold Engineer harmless for any and all consequences 

of disclosures made by Engineer which are required by governing law. In the event the project site 

is not owned by Owner, the Owner agrees to inform the property owner of the discovery of 

unanticipated hazardous materials or suspected hazardous materials. 

  

21. COMMUNICATIONS 

Any communication required by this Agreement shall be made in writing to the address specified 

below: 

 

Engineer:  Robert (Bob) Borneman, PE BCEE 

1210 Premier Drive, Suite 200 

Chattanooga TN 37421 

(423)756-7193 Office; (423)756-7197 Fax 

BBorneman@ARCADIS-US.com 

 

Owner:   City of Chattanooga 

Department of Public Works 

Engineering Division 

Suite 2100, Development Resource Center 

1250 Market Street 

Chattanooga, TN37402 

(423)643- 6033 

 

Nothing contained in the Article shall be construed to restrict the transmission of routine 

communications between representatives of Engineer and Owner. 

  

  

mailto:BBorneman@ARCADIS-US.com
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22. WAIVER 

A waiver by either Owner or Engineer of any breach of this Agreement shall be in writing.  Such a 

waiver shall not affect the waiving party's rights with respect to any other or further breach. 

 

23. DISPUTE RESOLUTION 

Claims, disputes or other matters in question between the parties to this Agreement arising out of 

or relating to this Agreement or breach thereof shall be subject to mediation in Chattanooga, 

Tennessee, in accordance with the following provisions: 

 

a.   The mediation shall be conducted by a mediator mutually acceptable to both parties. 

 

b.   The parties agree to share equally in the expenses of mediations. 
 

c.  Such mediation may include the Engineer or any other person or entity who may be affected 

by the subject matter of the dispute. 
 

d.  Unless the parties agree otherwise, mediation shall be a condition precedent to the exercise of 

any legal remedy other than a proceeding seeking an immediate injunction or restraining order 

to protect the rights of a party pending litigation.  Notwithstanding the issuance of an 

injunction or restraining order or the refusal of a court to issue such an order, the dispute shall 

continue to be subject to mediation. 

 

24. SEVERABILITY 

The invalidity, illegality, or unenforceability of any provision of this Agreement or the occurrence 

of any event rendering any portion or provision of this Agreement void shall in no way affect the 

validity or enforceability of any other portion or provision of this Agreement Any void provision 

shall be deemed severed from this Agreement, and the balance of this Agreement shall be 

construed and enforced as if this Agreement did not contain the particular portion or provision held 

to be void.  The parties further agree to amend this Agreement to replace any stricken provision 

with a valid provision that comes as close as possible to the intent of the stricken provision.  The 

provisions of this Article shall not prevent this entire Agreement from being void should a 

provision which is of the essence of this Agreement be determined void. 

 

25. INTEGRATION 

This Agreement represents the entire and integrated agreement between Owner and Engineer.  All 

prior and contemporaneous communications, representations, and agreements by Engineer, 

whether oral or written, relating to the subject matter of this Agreement, as set forth in Attachment 

D, Supplemental Agreements, are hereby incorporated into and shall become a part of this 

Agreement 

 

26. SUCCESSORS AND ASSIGNS 

Owner and Engineer each binds itself and its directors, officers, partners, successors, executors, 

administrators, assigns, and legal representatives to the other party of this Agreement and to the 

directors, officers, partners, successors, executors, administrators, assigns, and legal representatives 

of such other party in respect to all provisions of this Agreement. 

 

27. ASSIGNMENT 

Neither Owner nor Engineer shall assign any rights or duties under this Agreement without the 

prior written consent of the other party.  Unless otherwise stated in the written consent to an 

assignment, no assignment will release or discharge the assignor from any obligation under this 

Agreement.  Nothing contained in this Article shall prevent Engineer from employing independent 

consultants, associates, and subcontractors to assist in the performance of the Services; however, 
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other agreements to the contrary notwithstanding, in the event Engineer employs independent 

consultants, associates, and subcontractors to assist in performance of the Services, Engineer shall 

be solely responsible for the negligent performance of the independent consultants, associates, and 

subcontractors so employed. 

 

28. THIRD PARTY RIGHTS 

Nothing in this Agreement shall be construed to give any rights or benefits to anyone other than 

Owner and Engineer. 

 

29. RELATIONSHIP OF PARTIES 

Nothing contained herein shall be construed to hold or to make the Owner a partner, joint venturer, 

or associate of Engineer, nor shall either party be deemed the agent of the other, it being expressly 

understood and agreed that the relationship between the parties is and shall at all times remain 

contractual as provided by the terms and conditions of this Agreement. 

 

30. NON-DISCLOSURE 

Engineer agrees not to disclose or to permit disclosure of any information designated by the Owner 

as confidential, except to the engineer’s employees and subcontractors who require such 

information to perform the services specified in this agreement. 

 

31. NON-DISCRIMINATION 

Engineer agrees to comply with all federal, state, and local non-discrimination laws and 

regulations.  Engineer agrees not to discriminate against any participant in this Agreement on the 

basis of race, color, religion, sex, age or national origin.  Engineer further agrees to comply with all 

federal, state and local laws regarding treatment and accommodations for individuals with 

disabilities. 

 

32. DRUG FREE WORKFORCE 

Engineer certifies that it will provide a drug-free workplace and agrees to comply with the 

applicable requirements of the Drug-Free Workplace Act of 1988. 

 

33. FEDERAL OR STATE FUNDING 

In the event that the Project is funded in whole or in part by Federal or State grants, Engineer 

agrees to abide by all applicable Federal and State laws, regulations, grant conditions and 

procedures. 

   

 

IN WITNESS WHEREOF, Owner and Engineer have executed this Agreement. 

 

 

 01/03/13 

John Hensley, Jr., PE, Exec. Vice President Date 

 

  

Administrator of Public Works Date 

 

 

 

 

 01/03/13 

Robert Borneman, PE, BCEE, Vice President Date 

 

 

  

Director of Purchasing Date 

 

 

Reviewed by City Attorney Office   _______ _______ 

Initial      Date      
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ATTACHMENT A 

 

Owner:   City of Chattanooga, Tennessee 

 

Engineer:       ARCADIS US, Inc.  

Project Number & Name: W-09-011-101 

           Professional Services for Orchard Knob Pumping Station 

           Improvements for the Waste Resources Division 

 

SCOPE OF SERVICES 

 

1. BASIC SERVICES 

Basic Services are considered to be Task Items 1 thru  of the Specific Scope of Work found in 

Section 3.2.B of the Scope and Fee Negotiations Packet for said project. 

 

The project is specifically defined as: 

 
The City of Chattanooga operates and maintains the Orchard Knob Pump Station, located at 808 

North Holtzclaw Avenue. The existing pump station was constructed in 1976 and houses both 

sanitary sewer pumps and stormwater pumps. As the sanitary sewer pumps have increased in age, 

the City is requesting that alternatives be evaluated to replace the existing sanitary sewer pumps 

and components prior to catastrophic failure and pump down time. At least one alternative should 

examine replacing the existing pumps with a submersible pump system located adjacent to the 

existing pump station. 

 

The Engineer agrees to provide the following services:  

 

A. The Consultant shall provide all labor, benefits, equipment, materials, fuel, utilities, insurance, 

out-of-pocket expenses, and other related services required in connection with development of 

the project.  

B. Project Deliverables 

1. Basic Services shall be defined below and include the following deliverables as listed by 

task. 

a. Task 1 – Data Gathering, preliminary engineering design, SRF Facility Plan and project 

management 

 

1) Project Management deliverables shall include: 

• Project Quality Control Plan 

• Project Health and Safety Plan 

• Project work plan and schedule with updates as necessary 

• Monthly progress reports (limited to 24) 

• Monthly invoices 

• Monthly project renew meetings (limited to 24) 

2) SRF Facility Plan, including: 

• All relevant information gathered from the city and during the preliminary 

investigation. 
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• Evaluation of project alternatives for improvements. 

• All relevant requirements of the State of Tennessee SRF program such as: 

- Present Worth analysis. 

- Green issues 

- Environmental review 

- Address Environmental Justice Issues 

• Projected project costs for construction and operations and maintenance. 

• Recommend improvement plan. 

• Selected project improvement plan including 15% design recommendations. 

• Project workshops to involve Owner in alternative analysis and selection 

process (maximum of 2 workshops). 

• Submit final SRF Facility Plan to TDEC for review and approval (all fees to be 

paid by Owner). 

3) Preliminary Engineering Report (PER) 

• Develop a preliminary engineering report clearly defining all aspects of the 

project to be inclusive of a 30% design of all project improvements. 

• 30% design shall describe site work, special construction, major mechanical 

components, major electrical components, drainage, major structural 

components, odor control systems, anticipated permits, anticipated project 

drawings list and anticipated list of specifications. 

• Updated project construction schedule. 

• Updated project opinion of probable construction costs. 

 

b. Task 2 – Detailed Design 

 

1) Following Owner and State of Tennessee approval of the SRF Facility Plan and 

PER, the following deliverables or actions will be provided: 

• Develop and prepare design drawings necessary for a qualified contractor to 

construct the project improvements defined in the PER. 

• Following Owner and State of Tennessee approval of the SRF Facility Plan and 

PER, develop and prepare project specifications complementary to the project 

drawings and as necessary for a qualified contractor to construct the proposed 

project improvements as defined in the PER. 

• Conduct 90% review with owner’s staff. 

• Update project drawings and specification as necessary for project. 

• Update opinion of probable project construction cost. 

• Update project schedule as necessary. 

• Submit final project plans and specifications to Owner’s purchasing department. 

 

c. Task 3 – Bidding 

 

1) Following approval of all construction documents, including Owner approvals and 

TDEC approvals, the following deliverables or actions will be provided: 

• Prepare appropriate advertisement for bids to be presented to Owner’s 

purchasing department. 

• Address all reasonable potential bidder questions within Owner specified time 

frame. 

• Prepare any project addendums, as required to clarify the project bidding 

documents. 

• Attend the bid opening and participate as directed by the Owner’s purchasing 

department. 



 CITY OF CHATTANOOGA 

 STANDARD AGREEMENT FOR ENGINEERING SERVICES 

 

 
1/3/13           page  10 of 21 

Public Works Department  ●Engineering Division  ●  Suite 2100  ●  Development Resource Center  ●  1250 Market Street   37402●(423) 643-6033 
 

 

SOP 2003-9 CD 

Date of Issue 10-16-03 

Rev. 11-14-12 

• Prepare certified tabulations of all bids received by Owner and presented to 

engineers. 

• Review all bids and evaluate for compliance with contract documents, State 

licensing and contractor eligibility and make recommendations to city 

purchasing as to award. 

• Gather and submit contractor MBE/WBE documentation to TDEC as required 

by the SRF program. 

• Deliver executed contract documents to city purchasing for appropriate 

distribution (maximum 8 full size copies of contract documents plus one 

electronic copy). 

 

d. Task 4 – Construction Administration Services  

 

1) Following approval of project award by City Council and authorization to proceed 

issued by the Owner’s purchasing department the following deliverable or actions 

will be provided. 

• Arrange and attend preconstruction meeting with contractors and appropriate 

City staff and PM 

• Conduct review of contactor submittals shop drawings (no detail O&M review 

or preparation is included unless specify authorized under supplemental services 

Task 9. 

• Conduct periodic construction site visits. 

• Conduct site visits as appropriate by engineering staff to respond to RFI’s, CO’s 

or other project construction interpretations as necessary. 

• Arrange and attend monthly project meetings (limited to 14 meetings). 

• Review monthly pay requests. 

• Respond to contractor RFI’s and as necessary prepare change orders (CO’s). 

• Conduct and prepare final payment observation and prepare final project 

observation and differences lost? 

• Assist with project close out documentation. 

• Prepare one printed and one electronic copy of final project record drawings for 

the Owner’s use. 

 

 2. SUPPLEMENTAL SERVICES 

 
A. Supplement Services are considered to be Task Items 5 through 9 of the Specific Scope of 

Work found in Section 3.2.B of the Fee and Negotiations Packet for said project.  

B. Any work requested by the Owner that is not included in the Basic Services will be classified 

as Supplemental Services.  Supplemental Services shall include, but are not limited to the 

following: 

1. Supplemental Services shall be defined below and include the following deliverables as 

listed by task. 

e. Task 5 – Survey 

 

ARCADIS will conduct a detached site survey to establish topographic centrals including 

elevations, major features of the site, approximate location of property boundaries, 

obstructions and other potential project encumbrances. 
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f. Task 6 – Geotechnical 

 

1) ARCADIS will perform a subsurface exploration if any portions of the site deemed 

necessary for the founding of future structures. The subsurface exploration will 

include drilling, soil classification and other test necessary for the appropriate 

analysis of the foundation conditions by a qualified geotechnical engineer. 

 

2) A brief report of all subsurface explorations, test and foundation recommendations 

will be prepared and included in the PER. 

 

g. Task 7 – Permitting Services 

 

1) ARCADIS will prepare all necessary project permits for application and submitted 

by the owner. Currently, the permits are: 

• SWPPP with ESC and details 

• SWPPP NOI 

2) ARCADIS will prepare all necessary project easement drawings as necessary for 

acquisition of properties or rights-of-way (ROW) outside the existing boundaries of 

the proposed project site. Preparation of easements or ROWs does not obligate 

ARCADIS to ensure or obtain property or ROW acquisition or that property or 

ROW can be given time frame or at any given cost assistance with property 

acquisition or ROW other than drawing preparation shall be at the request of the 

Owner as defined in Task 9 below and compensated as listed in Attachment F1. 

 

h. Task 8 – RPR Services 

 

1) ARCADIS shall provide the services of a skilled and trained resident project 

constructions representative (RPR) for the project construction phase. The project 

construction phase is defined as an approximately 12- to 14-month period. (The RPR 

hours have been defined as a maximum of 2040 hours). 

 

2) The RPR shall serve as the engineer’s agent and on-site representative. General 

duties shall include, but not be limited to, the following: 

• Attend contractor meetings 

• Observe the construction for concurrence with contract documents 

• Prepare daily reports 

• Conduct post construction completion observations 

• Prepare deficiency lists 

• Serve as interface between owner, engineer and the contractor 

• Review monthly pay request. 

• Report all project non-compliant issues or observed deficiencies  

 

i. Task 9 – Additional Services 

 

Additional services shall be those tasks or actions not currently unassigned or defined, 

which the Owner may request form time to time through the course of this project. 

Following mutual agreement of the scope of services and compensation, the Engineer 

shall perform said additional services at the time and schedule agreed in Attachment F. 
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C. The Consultant shall coordinate its work with the operating schedule of the City and PM as 

required.  

D. The Consultant shall conduct the work for the development of the project in compliance with 

all applicable federal, state, and local laws, regulations, permits, and approvals.  

 3. REIMBURSABLE EXPENSES: 

 
A. Project specific reimbursable expenses and charges shall include the following: 

B. All expenses are included in tasks above except costs for TDEC and other (as required) fees 

for review, submittal or permits. 
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ATTACHMENT B 

 

Owner:   City of Chattanooga, Tennessee 

 

Engineer:       ARCADIS US, Inc.  

Project Number & Name: W-09-011-101 

           Professional Services for Orchard Knob Pumping Station 

           Improvements for the Waste Resources Division 

 

COMPENSATION 

 

For the services covered by this Agreement, the Owner agrees to pay the Engineer as follows: 

 

1.  For the Basic Services described in Attachment A, the maximum limit for each item of service 

shall be established individually and specifically agreed to by the Owner as stated below, unless 

service is specifically changed by written authorization of the Owner. Payments shall be made 

monthly in amounts which are consistent with the amount of engineering services provided, as 

determined by the Engineer. 

 

Task 1 – Data Gathering, Preliminary Design, SRF Facility Plan, & Project Management $111,530 

Task 2 – Detailed Design $238,281 

Task 3 – Bidding Services $21,722 

Task 4 – Construction Administration Services $96,214 

Subtotal $467,747 

 

2.  Compensation for Supplemental Services and as described in Attachment A shall be made as 

defined, when authorized in writing by the Owner.  The maximum limit for each item of 

additional service shall be established individually and specifically agreed to by the Owner as 

stated below, unless the service is included in a subsequent agreement. 

 

Task 5 – Survey Services $7,028 

Task 6 – Geotechnical Services $8,040 

Task 7 – Permitting Services $11,470 

Task 8 – RPR Services $153,081 

Task 9 – Additional Services As Req’d 

Subtotal $184,770 

 

Grand Total     $652,517 

  

3.  Hourly rates for each classification as defined by the Engineer's rate schedule, see Attachment F1. 

Overtime, when authorized by the Owner, will be billed at 1.5 times the rates listed (non-engineer 

time only). 

 

4.  Reimbursable charges will be considered the amount of actual costs of project related expenses or 

charges times a markup of 10%.  Charges for use of computer equipment or software, local travel, 

local telephone, project photographs, miscellaneous supplies, and reproduction are not considered 

reimbursable charges.  Allowable project-specific reimbursable expenses shall be outlined in 

Attachment A. 
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5.  The entire amount of each statement shall be due and payable 30 days after receipt by the Owner. 

 

6.  The Engineer shall keep records on the basis of generally accepted accounting practice of costs 

and expenses which records shall be available for inspection at all reasonable times. 

 

7.  Invoices shall be submitted using the Standard Invoice form, Attachment G. 
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ATTACHMENT C 

 

Owner:   City of Chattanooga, Tennessee 

 

Engineer:       ARCADIS US, Inc.  

Project Number & Name: W-09-011-101 

           Professional Services for Orchard Knob Pumping Station 

           Improvements for the Waste Resources Division 

 

 

OWNER'S RESPONSIBILITIES 

 

The Owner will furnish, as required by the work and not at the expense of the Engineer, the following: 

 
1. The Owner will provide the Engineer copies of all current and necessary permits and approvals 

from all federal, state and local regulatory agencies. These include air quality, water quality, storm 

water quality, solid waste, special wastes, and other regulatory permits that may be required.  

2. The Owner will provide Engineer access to all of available NPDES reports as required.  

3. The Owner will coordinate and facilitate meetings or the exchange of information between any 

other interested parties that may also prospectively participate in the project as required.  

4. The Owner will coordinate for the Engineer the acquisition of future population and employment 

figures from regional planning institutions as required for the project as required. 

5. The Owner will provide the Engineer copies of all available sewer reports related to sewer facility 

planning as required. 

6. The Owner will provide access to the system wide hydraulic model outputs as required. 

7. The Owner will provide the Engineer the most up-to-date GIS data available for all sewer system 

components as required. 

8. The Owner will provide the Engineer access to all its pump station and CSOTF sites as required. 

9. The Owner will provide Engineer access to all available plans and specifications for the facilities as 

required. 

10. The Owner will provide the Engineer with documentation of existing O&M procedures related to 

the operation of the treatment works that may be relative to the project as required.  

11. The Owner will provide the Engineer with documentation of existing standards and procedures 

related to the sewer system development and expansion as required. 

12. The Owner will provide the Engineer with documentation of existing standards and procedures 

related to the treatment works as required. 

13. The Owner will arrange for facilities for the Engineer and attend public information meetings as 

required. The Owner will prepare and mail invitations for public information meetings as required. 

The Owner and the Engineer will conduct monthly project progress meetings as required. 
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14. The Owner will designate a project representative to be the liaison between the Engineer and the 

Owner on the project. 

15. Owner will make a reasonable effort to evaluate if hazardous materials are on or near the project 

site, and will inform Engineer of findings relative to the possible presence of such materials. 
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ATTACHMENT D 

 

Owner:   Owner of Chattanooga, Tennessee 

 

Engineer:       ARCADIS US, Inc.  

Project Number & Name: W-09-011-101 

           Professional Services for Orchard Knob Pumping Station 

           Improvements for the Waste Resources Division 

 

 

SUPPLEMENTAL AGREEMENTS 

 
A. Engineers Responsibilities: 

 

1. During Contract negotiation, the Engineer shall describe in detail its overall approach that will 

be used by its Engineer’s Project Team to perform the scope of work described herein for the 

development of the project for the Owner. 

2. The Engineer shall provide all labor, benefits, equipment, materials, fuel, utilities, insurance, 

out-of-pocket expenses, and other related services required in connection with development of 

the project.  

3. The Engineer shall obtain all necessary permits and approvals from all federal, state, and local 

regulatory agencies related to development of the project as required.  Furnish copies of all 

required permits and approvals to the Owner. 

4. The Engineer shall provide and submit reports and certifications as required by all applicable 

EPA and/or State regulations of development of the project as required.  Furnish a copy of all 

required reports to the Owner in a timely manner. 

5. The Engineer shall coordinate its work with the operating schedule of the Owner as required. 

6. The Engineer shall conduct the work for the development of the project in compliance with all 

applicable federal, state, and local laws, regulations, permits, and approvals. 

7. The Engineer shall provide adequate supervision and technical and managerial oversight of the 

Engineer’s employees, subcontractors, and agents 

8. The Engineer shall support and utilize the Owner’s Standard Operating Procedures developed 

for the Consent Decree (CD) Program. Specifically, the design of each project shall comply 

with CADD standards, standardized specifications, or approved design guidelines, cost 

estimating guidelines, and materials and functional layout and operation of equipment and 

systems as required.  

9. The Engineer shall administer the project to comply with the scheduling goals established by 

the Program Manager (PM) to ensure that the CD milestones are being met. The Engineer shall 

timely report project information as prescribed by the PM.  

10. The Engineer shall prepare an initial and minimum monthly update to its project schedule; 

updates can be more frequent or as significant activities change. 

11. The Engineer shall prepare, implement and execute a project quality management plan which 

complies with quality program guidelines and requirements and goals to be established by the 
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PM, and the Engineer’s own internal quality procedures/program requirements. The Engineer 

shall be fully responsible for the quality of their work products and associated quality assurance 

and quality control activities.  

12. The Engineer shall prepare, implement and execute a written project safety management plan 

which following the Engineer’s own internal safety procedures/program requirements and 

which will also reflect the goals of the safety program to be established by the PM for the CD 

program project. 

13. The Engineer shall provide all documents in a timely manner and format prescribed by the PM 

to support a document management/imaging repository. All documents shall be maintained in 

this manner for general and financial record keeping, contract compliance, claims and litigation, 

warranty issues, and related purposes. 

14. The Engineer may assist the PM in reviewing the preliminary project budget and provide 

recommendations relative to project updates for design, construction contract administration 

and inspection, contracting costs, and industry appropriate level of contingency as required.  

The Engineer shall assist the PM in coordinating the program budget with the plan schedule in 

order to ensure compliance with the CD needs and constraints regarding the overall budget as 

required. Engineer shall maintain and input pertinent information to account for all costs of the 

project in a form and manner prescribed by the PM as required.  

15. The Engineer shall assist the PM with the preparation of project progress reports as required.  

Reports shall include, but not be limited to, all reports required to satisfy requirements of the 

CD. 

16. The Engineer may be asked to provide technical support to the CD Public Relations Plan.  

17. The Engineer shall utilize the Owner’s standardized Division 00 and 01  specifications as in 

developing project specific specifications-  In addition the PM will provide to the Engineer 

certain technical specifications, details and minimum design guidelines intended to provide 

consistency across the design deliverables from various Engineers on similar types of work as 

required.  

18. The Engineer shall submit all Requests for Information (RFIs) and change order for their 

professional services agreement to the PM first for approval. 

19. The Engineer shall submit all pay requests/invoices to PM first for approval. 

20. Engineer shall identify any and all permits during the first month of project activity from Notice 

to Proceed (NTP).  Likely easements and permanent real estate acquisitions shall be identified 

with special purpose survey exhibits depicting areas needed based on a schedule to be 

developed by the Engineer within the first month of project activity from NTP. 

21. The PM may conduct monthly progress meetings, value engineering (VE) reviews and 

constructability review as required and include Owner and PM staff as needed.  

B. Owner and Engineer agree that the following communications, representations, and agreements by 

Engineer relating to the subject matter of the Agreement are hereby incorporated into and shall 

become a part of the Agreement. 

 

  None
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ATTACHMENT E 

 

Owner:   Owner of Chattanooga, Tennessee 

 

Engineer:       ARCADIS US, Inc.  

Project Number & Name: W-09-011-101 

           Professional Services for Orchard Knob Pumping Station 

           Improvements for the Waste Resources Division 

 

 

PROJECT SCHEDULE 

 

Owner and Engineer recognize that time is of the essence of the Agreement and that Owner may suffer 

financial loss if the work is not completed within the times stipulated herein, plus any extensions 

thereof.  Accordingly, Engineer will develop for this Agreement a preliminary schedule based on the 

schedule requirements specified in the Specific Scope of Work for this project and either provide it 

below or as Attachment E1.  

 

A detailed schedule (project schedule) will be required as one of the Project Management deliverables 

as specified in the Specific Scope of Work for this project once the Agreement is executed.  The 

Engineer will produce the project schedule using industry accepted scheduling software approved by the 

Owner. 

 

It is understood and agreed that the Engineer shall start the performance of Services within 10 days of 

receipt of a written Notice to Proceed and shall complete the work in accordance with the contract times 

set forth herein. 
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ATTACHMENT F 

 

Owner:   Owner of Chattanooga, Tennessee 

 

Engineer:       ARCADIS US, Inc.  

Project Number & Name: W-09-011-101 

           Professional Services for Orchard Knob Pumping Station 

           Improvements for the Waste Resources Division 

 

 

RATE SCHEDULE 

 

See attachment



Personnel Classification (Fees per hour) 

Principal/Company Officer ............................................................................................................. $250.00 

Practice Manager/Project Director/Senior Project Manager .......................................................... $225.00 

Project Manager/Department Manager ......................................................................................... $175.00 

Professional Engineer/Lead Technical Professional/Specialty Professional………………………..$225.00 

Professional Engineer/Architect/Designer 4/Senior Planner ......................................................... $163.00 

Professional Engineer/Architect/Designer 3/Senior Designer ....................................................... $138.50 

Staff Engineer/Designer2............................................................................................................... $123.00 

Designer/Technican1 ....................................................................................................................... $95.50 

Resident Project Representative (RPR)………………………………………………………………….$80.00 

Drafter/CADD Operator ................................................................................................................... $90.00 

CADD Technician ............................................................................................................................ $85.00 

Senior Clerical/Secretarial/Technical Editor/Document Control Clerk ............................................. $75.00 

Clerical ............................................................................................................................................. $65.00 

Reimbursable Expenses:  Reimbursable expenses are in addition to compensation for professional 

services and include out-of-pocket expenditures advanced in the interest of the project. 

Automobile, Company, or Personal Car (per mile)     $0.61 or current authorized US Government rate  

 

Travel, Subsistence, Postage, Long Distance Telephone, Outside Consultant,  

Reproduction, Communication, and Miscellaneous Expenses................................................. cost + 10% 

Invoicing: Invoices shall be issued monthly for services rendered and are payable upon receipt. Invoices 

over 30 days past due are subject to 1.5 percent per month interest charge. 

Overtime Hours: Where required or requested by Client or Program Manager; ARCADIS will bill all non-

exempt employee overtime hours at a premium of 1.5 times the standard fee per hour shown. 

Rate Changes: Scheduled rates for fees are valid through December 31, 2013. Rates may be increased 

after this date with written notification. Rates for reimbursable expenses are subject to change without 

notification. 

 

 
Hourly Rate Schedule 
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ATTACHMENT G 
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