

ADDENDUM NO. 1

**Carter Street CSOTF Outfall Sewer Rehabilitation
Contract No. W-09-015-201**

City of Chattanooga, Tennessee

The following revisions shall apply to the Contract Documents and Specifications for the Carter Street CSOTF Outfall Sewer Rehabilitation project as prepared by ARCADIS dated February 2016.


1. The attached Pre-Bid Conference minutes prepared by ARCADIS dated May 13, 2016 shall become part of the Contract Documents.
2. The attached Responses to Requests for Information shall become a part of the Contract Documents.

End of Addendum No. 1

May 19, 2016

Date:

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works



Subject:

Carter Street CSOTF Rehabilitation Project
Pre-Bid Conference

Arcadis U.S., Inc.
1210 Premier Drive
Suite 200
Chattanooga
Tennessee 37421
Tel 423 756 7193
Fax 423 756 7197
www.arcadis.com

Department:

Water and Waste Management

Arcadis Project No.:

CT053553

Meeting Location:

MBWWTP Training Center

Participants:

See Attached

Meeting Date:

May 10, 2016 at 11 a.m.

Copies :

Participants

Minutes by:

Ben Campbell

Issue Date:

May 13, 2016

SUMMARY

The meeting was opened with introductions and a presentation (attached) provided by Ben. Information included various location maps, project area plan view and photos. Schedule reminders were provided for the following items:

- RFI Deadline: Monday, May 16
- Responses to RFI: Friday, May 20
- Bid Opening: Thursday, May 26

Period of Performance for this project is 90 days.

RFI's and questions regarding plans and specs should be submitted to Debbie Talley at dtalley@chattanooga.gov.

As previous projects, access will be through Pipe properties and underneath interstate, along Riverwalk via the one-lane gravel drive. Riverwalk has plans to complete the crossing/sidewalk at the entrance before this project goes to construction. Contractor will be responsible for protecting the sidewalk and replacing any damaged sections. Sidewalk can be covered for duration of the project per Dennis.

Payroll must be paid weekly and taxes submitted weekly per SETDD requirements. Project is using "heavy" rates for labor wage rates. Contractor is responsible for subs.

Details of the project sign are provided in the Project Manual and must be posted.

Must have permission to enter property – new gate in place. Contractor must sign indemnity form with property owner. Form is provided in the appendix of the Project Manual and must be executed.

Meeting was adjourned.

Attachments



MEETING SIGN-IN SHEET

CITY OF CHATTANOOGA

Carter Street Sewer Rehabilitation

Contract No. W-09-015-201

Pre-Bid Conference



Day/Date: May 10, 2016 / 10:00 AM EDT

Location: MBWWTP Training Center



| | NAME | COMPANY | PHONE | E-MAIL |
|----|------------------------|------------------|--------------|---------------------------|
| 1 | Chris Marshall | Chase Reline | 423 899-7899 | |
| 2 | Josh McClure | Chase Reline | 423-899-7899 | joshua@chaseplumbing.us |
| 3 | Jeff Oberhofer | SAK Construction | 602-614-3019 | joberhofer@SAKCON.com |
| 4 | John Lyons | City | 423-421-4668 | jlyons@chattanooga.gov |
| 5 | Will Shelton | JACOBS | 864-593-7703 | Will.Shelton@jacobs.com |
| 6 | Ardra Kelly | SETDD | 423-424-4247 | akelly@sedav.org |
| 7 | Debbie Talley | COC | 423-643-7230 | dtalley@chattanooga.gov |
| 8 | BONNIE MUMPOWER DODSON | COC | 643 6031 | Bmumpower@CHATTANOOGA.CON |
| 9 | DENNIS MALONE | COC | 643-6188 | dmalone@chattanooga.gov |
| 10 | Eric Brooks | CITY | 643-7088 | EBrooks@CHATTANOOGA.GOV |
| 11 | Tammy Cunningham | Arcadis | 423 954-8708 | tammy.ware@arcadis.com |
| 12 | Brad Jackson | Arcadis | 423-322-0134 | brad.jackson@arcadis.com |
| 13 | | | | |
| 14 | | | | |
| 15 | | | | |
| 16 | | | | |
| 17 | | | | |

CARTER STREET CSOTF OUTFALL SEWER REHABILITATION

PRE-BID MEETING


May 10th 2016

Location Map



Project Location:





Entrance From Riverwalk



CSOTF Outfall Access Road



Upstream Manhole on Access Road



Downstream Manhole



Bid Schedule

- **RFI Deadline:** **Monday, May 16**
- **Responses Expected:** **Friday, May 20**
- **Bid Opening:** **Thursday, May 26**

Requests for Information

Submit RFI's to:

Debbie Talley

dtalley@chattanooga.gov

CARTER STREET CSOTF OUTFALL SEWER REHABILITATION

PRE-BID MEETING

May 10th 2016

Project: Carter Street CSOTF Outfall Sewer Rehabilitation

Contract Number: W-09-015-201

Request for Information Number: 1

Date: May 19, 2016

Following are responses to the comments and questions received.

1. We are interested in possibly bidding the Carter Street CSOTF Outfall Sewer Rehab, Contract Number W-09-015-201, but I was wondering if there were any specific experience requirements for this job that we should be made aware of?

Response: Specific experience is required. Please refer to specification section 00 21 13, Instructions to Bidders.