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ADDENDUM TWO 
NORTH ST ELMO DRAINAGE SYSTEM STUDY AND UPGRADE 

CONTRACT NUMBER S-09-008-201 
CITY OF CHATTANOOGA, TENNESSEE 

 
The following changes shall be made to the Contract Documents, Specifications, and Drawings: 
 
I. BIDDING REQUIREMENTS AND DOCUMENTS 

 
1. Replace Contract Documents and Specifications pages 00301-1 to 00301-8 with pages 

00301-1R1 to 00301-8R1 
2. Replace Contract Plan Sheet 02 with attached Sheet 02, revision date 4-20-16 
3. Replace Contract Plan Sheet 02A with attached Sheet 02A, revision date 4-20-16 
4. Replace Contract Plan Sheet 21 with attached Sheet 21, revision date 4-20-16 
5. Replace Contract Plan Sheet 21C with attached Sheet 21C, revision date 4-20-16 

 
II. CONTRACT CLARIFICATIONS 

 
1. Can Big R Bridge be an approved alternate supplier of structural plate culvert? 

The City of Chattanooga welcomes Big R Bridge products for consideration on future 
projects; however, product evaluation and approval for this alternate cannot be completed 
within the required timeframe for this contract. 

 
2. Can Flowtite FWFRPM pipe be an approved alternate for the CCFRPM pipe as 

specified in the construction documents?  The City of Chattanooga welcomes Flowtite 
products for consideration on future projects; however, product evaluation and approval 
for this alternate cannot be completed within the required timeframe for this contract. 

 
3. There is no pay item for the shrubs shown on sheet L7.41.  Which pay item are they 

to be included in?  Item Number 2810-3 “Big Blue Liriope” with a quantity of 964 Each 
has been added to the project quantities and bid schedule.  Attached are revised plan 
sheets and a revised bid schedule reflecting the change.  Also, an updated excel file for 
the bid schedule may be downloaded at the link below: 

 
http://gis.civic360.com/Public/Chattanooga/StElmo/Addendum2/00301-StElmoBidSchedule_4-20-16.xlsx 

 
4. There is an item for concrete plaza on the bid form.  Where is that on the plans, and 

is there a detail for this?  The description for item number 2607-5 has been changed to 
“Pervious Concrete Paver Plaza”.  The attached exhibit shows the location of this item on 
the plans.  The detail for the installation of this item is shown in Detail 5 on Sheet C7.02.  
Attached are revised plan sheets and a revised bid schedule reflecting the change.  Also, 
an updated excel file for the bid schedule may be downloaded at the link in question 3 
above. 

 
5. On sheet 21 and 21C in the plans the note for the Nitrogen Line calls for the line to 

be refilled with nitrogen; however, Appendix D in the specifications does not 
mention refilling the lines.  Is the refilling of the lines done by Linde, Inc.? The 
nitrogen lines will not be refilled.  Attached are revised utility sheets with the nitrogen line 
notes revised. 

 
 
 

http://gis.civic360.com/Public/Chattanooga/StElmo/Addendum2/00301-StElmoBidSchedule_4-20-16.xlsx
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6. On the utility layout plans 21-21E the utility poles that need to be relocated are by 
others, yet there is a pay item SP-21 for relocating utility poles.  What poles is this 
pay item for?  Please refer to note 4 at the bottom of the page on sheet 21.  There is 
quantity for the relocation of 2 additional poles if the relocation of the pole at station 
13+33, offset 19.22 LT as noted in the plans requires other poles to be moved due to 
cable length, guying, etc.  This item is not intended to be for the large EPB owned poles 
in public right-of-way. 

 
7. Do all alternates on the bid form have to be bid?  Yes.  A bid price for each alternate 

is required. 
 

III. ADDENDUM 1 CLARIFICATION 
 
1. All steel structural plate pipe (such as used in Alternate B of the contract documents) shall 

be galvanized in accordance with AASHTO M111 or ASTM A153 and shall NOT have a 
bituminous coating. 
 

2. All structural steel tunnel liner plates shall be hot-dipped galvanized in accordance with 
the AREMA Manual for Railway Engineering (Latest Edition), Chapter 1, Part 4 or 
AASHTO M167 and liner plates for railroad crossings shall be bituminous coated in 
accordance with the AREMA Manual for Railway Engineering (Latest Edition), Chapter 1, 
Part 4. 

 
 
 
 
 
          _____________________________ 
April 21, 2016             Justin C. Holland, Administrator 
           City of Chattanooga 
           Department of Public Works 



Exhibit Showing Location of Pervious Concrete Paver Plaza Item 
 

 



ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY

BID

UNIT PRICE

EXTENDED BID

UNIT PRICE

001‐1 DITCH EXCAVATION (UNCLASSIFIED) 6500 CY $ $

001‐2 TUNNEL EXCAVATION (UNCLASSIFIED) 540 CY $ $

001‐3 UNDERCUT EXCAVATION 1850 CY $ $

001‐4 BACKFILL FOR UNDERCUT 1850 CY $ $

001‐5 DISPOSAL OF CONTAMINATED (NON‐HAZARDOUS) SOIL TO CLASS 1 PERMITTED LANDFILL 20000 TON $ $

001‐6 DISPOSAL OF EXCESS CLEAN SOIL / ROCK TO 3501 CENTRAL AVENUE (FORMER CHARLES BELL SCHOOL SITE) 25000 CY $ $

001‐6A DISPOSAL OF EXCESS CLEAN SOIL / ROCK TO 1210 MERCER STREET (NEAR FORMER LUPTON CITY MILL SITE) 10000 CY $ $

001‐7 DEWATERING OPERATIONS 1 LS $ $

002‐1 ROCK EXCAVATION 700 CY $ $

002‐2 TUNNEL EXCAVATION (ROCK) 185 CY $ $

013‐1 BITUMINOUS SURFACE TREATMENT 2400 SY $ $

014‐1 6" THICK MINERAL AGGREGATE BASE, TYPE A, GRADING D (COMPLETE‐IN‐PLACE) 7000 SF $ $

014‐2 8" THICK MINERAL AGGREGATE BASE, TYPE A, GRADING D (COMPLETE‐IN‐PLACE) 500 SF $ $

014‐3 10" THICK MINERAL AGGREGATE BASE, TYPE A, GRADING D (COMPLETE‐IN‐PLACE) 13930 SF $ $

014‐4 15" THICK MINERAL AGGREGATE BASE, TYPE A, GRADING D (COMPLETE‐IN‐PLACE) 11120 SF $ $

017‐1 12" MOUNTABLE CURB (COMPLETE‐IN‐PLACE) (SD‐203.02) 540 LF $ $

017‐2 24" TYPE A CONCRETE CURB AND GUTTER (COMPLETE‐IN‐PLACE) (SD‐202.01) 370 LF $ $

017‐3 6" DETATCHED CONCRETE CURB (COMPLETE‐IN‐PLACE) (SD‐201.01) 920 LF $ $

017‐4 27" MOUNTABLE ISLAND CURB (COMPLETE‐IN‐PLACE) 180 LF $ $

017‐5 12" DRIVE‐OVER CONCRETE CURB (COMPLETE‐IN‐PLACE) 60 LF $ $

017‐6 6" EXTRUDED CONCRETE CURB (COMPLETE‐IN‐PLACE) 60 LF $ $

019‐1 TREE, SHRUB, AND STUMP REMOVAL WITHIN THE CONSTRUCTION LIMITS AS DIRECTED BY THE ENGINEER 1 LS $ $

019‐2 HIGH VISIBILITY FENCE FOR TREE PROTECTION AS DIRECTED BY THE ENGINEER 600 LF $ $

023‐1 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 LS $ $

026‐1 2.5" THICK ASPHALT CONCRETE BINDER (PG64‐22) GRADING BM‐2, WITH PRIME COAT (COMPLETE‐IN‐PLACE) 14430 SF $ $

026‐2 3.5" THICK ASPHALT CONCRETE BINDER (PG64‐22) GRADING BM‐2, WITH PRIME COAT (COMPLETE‐IN‐PLACE) 11120 SF $ $

027‐1 1.5" THICK ASPHALT CONCRETE SURFACE MIX, GRADING E, WITH TACK COAT (COMPLETE‐IN‐PLACE) 39350 SF $ $

031‐1 7' X 7' PRECAST CONCRETE BOX CULVERT (25'‐30' DEPTH) (COMPLETE‐IN‐PLACE) 60 LF $ $

031‐1A CRUSHED ROCK BACKFILL MATERIAL ABOVE 7'X7' BOX CULVERT UNDER PAVED AREAS (25'‐30' DEEP) 20 LF $ $

031‐2 10' X 10' PRECAST CONCRETE BOX CULVERT (0'‐25' DEPTH) (COMPLETE‐IN‐PLACE) 1022 LF $ $

031‐2A CRUSHED ROCK BACKFILL MATERIAL ABOVE 10'X10' BOX CULVERT UNDER PAVED AREAS (0'‐25' DEEP) 188 LF $ $

031‐3 10' X 10' PRECAST CONCRETE BOX CULVERT (25'‐30' DEPTH) (COMPLETE‐IN‐PLACE) 355 LF $ $

031‐3A CRUSHED ROCK BACKFILL MATERIAL ABOVE 10'X10' BOX CULVERT UNDER PAVED AREAS (25'‐30' DEEP) 140 LF $ $

031‐4 18" REINFORCED CONCRETE PIPE CULVERT (CLASS III) (COMPLETE‐IN‐PLACE) 283 LF $ $

031‐5 24" REINFORCED CONCRETE PIPE CULVERT (CLASS III) (COMPLETE‐IN‐PLACE) 108 LF $ $

031‐5A CRUSHED ROCK BACKFILL MATERIAL FOR 24" RCP UNDER PAVED AREAS 40 LF $ $

031‐6 36" REINFORCED CONCRETE PIPE CULVERT (CLASS III) (COMPLETE‐IN‐PLACE) 203 LF $ $

BID SCHEDULE

NORTH ST. ELMO DRAINAGE SYSTEM STUDY AND UPGRADE

CONTRACT NUMBER S-09-008-201

CHATTANOOGA, TENNESSEE
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ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY

BID

UNIT PRICE

EXTENDED BID

UNIT PRICE

031‐6A CRUSHED ROCK BACKFILL MATERIAL FOR 36" RCP UNDER PAVED AREAS 110 LF $ $

031‐7 60" REINFORCED CONCRETE PIPE CULVERT (CLASS III) (COMPLETE‐IN‐PLACE) 298 LF $ $

033‐1 CATCH BASIN ADJUSTMENT (≤ 4 INCHES) 1 EA $ $

033‐2 CATCH BASIN ADJUSTMENT EXTRA DEPTH GREATER THAN 4 INCHES 36 IN $ $

034‐1 32" X 32" NO. 42 CATCH BASIN PER TDOT STD. DWG. D‐CB‐42S (DEPTH ≤ 4 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

034‐1A 32" X 32" NO. 42 CATCH BASIN PER TDOT STD. DWG. D‐CB‐42S (DEPTH ≤ 4 FT) WITH OIL SKIMMER (COMPLETE‐IN‐PLACE) 1 EA $ $

034‐1B 32" X 32" NO. 42 CATCH BASIN EXTRA DEPTH ABOVE 4 FT PER TDOT STD. DWG. D‐CB‐42S (COMPLETE‐IN‐PLACE) 2 VF $ $

034‐2 10' DIA. NO. 12 CATCH BASIN PER TDOT STD. DWG. D‐CB‐12RC (DEPTH ≤ 4 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

034‐2A 10' DIA. NO. 12 CATCH BASIN EXTRA DEPTH ABOVE 4 FT PER TDOT STD. DWG. D‐CB‐12RC (COMPLETE‐IN‐PLACE) 14 VF $ $

034‐3 9' X 9' NO. 40 CATCH BASIN PER TDOT STD. DWG. D‐CB‐40SE (DEPTH ≤ 4 FT) (COMPLETE‐IN‐PLACE) 2 EA $ $

034‐3A 9 'X 9' NO. 40 CATCH BASIN EXTRA DEPTH ABOVE 4 FT PER TDOT STD. DWG. D‐CB‐40SE (COMPLETE‐IN‐PLACE) 17 VF $ $

034‐4 4' X 8' NO. 40 CATCH BASIN PER TDOT STD. DWG. D‐CB‐40S (DEPTH ≤ 4 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

034‐4A 4' X 8' NO. 40 CATCH BASIN EXTRA DEPTH ABOVE 4 FT PER TDOT STD. DWG. D‐CB‐40S (COMPLETE‐IN‐PLACE) 5 VF $ $

034‐5 5' X 5' DROP INLET PER CITY STD. DWG. SD‐606.01 (DEPTH ≤ 4 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

034‐5A 5' X 5' DROP INLET EXTRA DEPTH ABOVE 4 FT PER CITY STD. DWG. SD‐606.01 (COMPLETE‐IN‐PLACE) 2 VF $ $

034‐6 DOUBLE CATCH BASIN WITH FRAME AND BICYCLE GRATE (COMPLETE‐IN‐PLACE) 2 EA $ $

036‐1 TOPSOIL (3" THICK) PLACED AS DIRECTED BY THE ENGINEER 1395 CY $ $

070‐1 MACHINED RIP‐RAP (CLASS C) 3.5' THICK (COMPLETE‐IN‐PLACE) 60 CY $ $

072‐1 RELOCATE WATER SERVICE LINE (COMPLETE‐IN‐PLACE) 400 LF $ $

073‐1 CRUSHED AGGREGATE FOR RESTORATION OF GRAVEL DRIVEWAYS AND PARKING AREAS (6" MINIMUM THICKNESS) 4680 SY $ $

073‐2 MINERAL AGGREGATE, TYPE A BASE, GRADING D 400 TON $ $

073‐3 MINERAL AGGREGATE (SIZE 2) 1900 TON $ $

074‐1 RIVERWALK LIGHTPOLE FOUNDATION WITH HANDHOLE (COMPLETE‐IN‐PLACE) 5 EA $ $

074‐2 2 ‐ 2" PVC ELECTRICAL CONDUIT (COMPLETE‐IN‐PLACE) (SD 507.01) 485 LF $ $

074‐3 ELECTRICAL JUNCTION BOX (COMPLETE‐IN‐PLACE) 2 EA $ $

075‐1 COLD PLANING OF BITUMINOUS PLANT MIX PAVEMENTS 13800 SY $ $

0717‐1 MOBILIZATION, INCLUDING BID BOND, PERFORMANCE BOND, PAYMENT BOND, ETC. 1 LS $ $

11316‐1 2" PVC SANITARY SEWER FORCE MAIN (COMPLETE‐IN‐PLACE) 300 LF $ $

15062‐1 16" DUCTILE IRON SANITARY SEWER MAIN (COMPLETE‐IN‐PLACE) 80 LF $ $

15064‐1 6" PVC SANITARY SEWER SERVICE LINE (COMPLETE‐IN‐PLACE) 200 LF $ $

15064‐2 8" PVC (SDR 35) GRAVITY SEWER MAIN (COMPLETE‐IN‐PLACE) 380 LF $ $

1720‐1 PROJECT RECORD DRAWINGS 1 LS $ $

2120‐1 VIDEO TAPING OF EASEMENT AND CONSTRUCTION AREAS PRIOR TO CONSTRUCTION 1 LS $ $

2242‐1 TRENCH CHECK DAM FOR 10'X10' BOX CULVERT TRENCH (COMPLETE‐IN‐PLACE) 6 EA $ $

2270‐1 TEMPORARY CONSTRUCTION ENTRANCE/EXIT (COMPLETE‐IN‐PLACE) 3 EA $ $

2270‐2 ENKAMAT TYPE 7020 SOIL REINFORCEMENT MATTING, AS MANUFACTURED BY AMERICAN ENKA COMPANY (WITH SEED) 500 SY $ $

2270‐3 SILT FENCE WITH WIRE BACKING 400 LF $ $

2270‐4 CULVERT INLET PROTECTION (TYPE 1) FOR 36" CULVERT (EC‐STR‐11) 1 EA $ $

2270‐5 12" FILTER SOCK (SILT SOXX SILT FENCE ALTERNATIVE, OR APPROVED EQUAL) 10250 LF $ $

2270‐6 CURB INLET PROTECTION (TYPE 4) (EC‐STR‐39A) 12 EA $ $

2270‐7 CATCH BASIN PROTECTION (TYPE E) (EC‐STR‐19) 6 EA $ $

2270‐8 CATCH BASIN PROTECTION (TYPE D) (EC‐STR‐19) 4 EA $ $
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BID

UNIT PRICE

EXTENDED BID

UNIT PRICE

2270‐9 COFFERDAM 2 EA $ $

2270‐10 36" PIPE DIVERSION 1 LS $ $

2270‐11 12" PIPE DIVERSION 1 LS $ $

2270‐12 EROSION CONTROL FABRIC AS MANUFACTURED BY AMERICAN EXCELSIOR COMPANY (WITH SEED) 800 SY $ $

2270‐13 SEDIMENT FILTER BAGS (10'X15') 4 EA $ $

2452‐1 WHITE THERMOPLASTIC BIKE LANE MARKING (COMPLETE‐IN‐PLACE) 6 EA $ $

2452‐2 WHITE THERMOPLASTIC BIKE LANE SHARROW MARKING (COMPLETE‐IN‐PLACE) 2 EA $ $

2452‐3 24" X 10' WHITE THERMOPLASTIC CROSSWALK (COMPLETE‐IN‐PLACE) 60 LF $ $

2452‐4 4" THERMOPLASTIC DOUBLE YELLOW SOLID LINE 965 LF $ $

2452‐5 4" THERMOPLASTIC WHITE SOLID LINE 300 LF $ $

2452‐6 8" THERMOPLASTIC WHITE SOLID LINE 710 LF $ $

2452‐7 4" THERMOPLASTIC WHITE DASHED LINE 60 LF $ $

2452‐8 4" THERMOPLASTIC WHITE SKIP LINE 215 LF $ $

2452‐9 12" THERMOPLASTIC WHITE SOLID TRANSVERSE LINE (TDOT T‐M‐3) 220 LF $ $

2452‐10 12" THERMOPLASTIC YELLOW SOLID TRANSVERSE LINE (TDOT T‐M‐3) 165 LF $ $

2452‐11 WHITE THERMOPLASTIC STOP BAR 2 EA $ $

2452‐12 "PEDESTRIAN/BIKE" SIGN (W11‐15) WITH  "AHEAD" SIGN (W16‐19P) (COMPLETE‐IN‐PLACE) 2 EA $ $

2452‐13 "YIELD FOR PEDESTRIANS IN CROSSWALK" SIGN (R1‐6)(COMPLETE‐IN‐PLACE) 2 EA $ $

2452‐14 "BIKE LANE" SIGN (R3‐17) (COMPLETE‐IN‐PLACE) 2 EA $ $

2452‐15 "BIKE LANE" WITH "ENDS" SIGN (R3‐17BP) (COMPLETE‐IN‐PLACE) 3 EA $ $

2452‐16 "BIKE LANE" WITH "AHEAD" SIGN (R3‐17AP) (COMPLETE‐IN‐PLACE) 2 EA $ $

2452‐17 "LANE ENDS MERGE LEFT" SIGN (W9‐2) (COMPLETE‐IN‐PLACE) 1 EA $ $

2452‐18 "LANE ENDS MERGE LEFT" SIGN (W9‐2) WITH "AHEAD" (W16‐9P) (COMPLETE‐IN‐PLACE) 1 EA $ $

2452‐19 "KEEP RIGHT" SIGN (R4‐7) (COMPLETE‐IN‐PLACE) 2 EA $ $

2452‐20 HYDROBLAST REMOVAL OF 4" PAVEMENT MARKING (LINE) PER TDOT 716‐08.32 600 LF $ $

2485‐1 SEEDING (WITH MULCH) 35250 SY $ $

2560‐1 4 FT DIAMETER STANDARD CITY MANHOLE (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 3 EA $ $

2560‐1A 4 FT DIAMETER STANDARD CITY MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 8 VF $ $

2560‐2 4 FT DIAMETER NO. 3 MANHOLE WITH TYPE A MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

2560‐2A 4 FT DIAMETER NO. 3 MANHOLE INSTALLED ON BOX CULVERT WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

2560‐2B 4 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 8 VF $ $

2560‐3 5 FT DIAMETER NO. 3 MANHOLE INSTALLED ON BOX CULVERT WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 5 EA $ $

2560‐3A 5 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 60 VF $ $

2560‐4 7 FT DIAMETER NO. 3 MANHOLE WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 5 EA $ $

2560‐4A 7 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 15 VF $ $

2560‐5 8 FT DIAMETER NO. 3 MANHOLE WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 2 EA $ $

2560‐5A 8 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 14 VF $ $

2560‐6 10 FT DIAMETER NO. 3 MANHOLE WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 3 EA $ $

2560‐6A 10 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 38 VF $ $

2560‐7 7' X 7' SQUARE NO. 3 MANHOLE WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

2560‐7A 7' X 7' SQUARE NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 7 VF $ $

2560‐8 9' X 9' SQUARE NO. 3 MANHOLE WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $
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2560‐8A 9' X 9' SQUARE NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 14 VF $ $

2607‐1 CONCRETE COMMERCIAL DRIVEWAY AND HEAVY DUTY PARKING LOT REPAIR / REPLACEMENT (COMPLETE‐IN‐PLACE) 450 SF $ $

2607‐2 ADA HANDICAP RAMPS WITH TRUNCATED DOMES (COMPLETE‐IN‐PLACE) (SD 205.02) 2 EA $ $

2607‐3 TRUNCATED DOMES IN CROSSWALK 2 EA $ $

2607‐4 RIVERWALK STANDARD CONCRETE WALK 4250 SF $ $

2607‐5 PERVIOUS CONCRETE PAVER PLAZA 1040 SF $ $

2607‐6 8" STANDARD CONCRETE ISLAND 200 SF $ $

2607‐7 STAMPED CONCRETE TRUCK APRON 1080 SF $ $

2752‐1 FURNISHING AND SETTING UP TELEVISION INSPECTION EQUIPMENT 2 LS $ $

2752‐2 TELEVISION INSPECTION OF SEWERS 1000 LF $ $

2810‐1 LANDSCAPING AND SITE RESTORATION TO MATCH EXISTING CONDITIONS 1 LS $ $

2810‐2 SODDED AREA INCLUDING TOP SOIL, SOIL AMENDMENTS, AND PLANTING (COMPLETE‐IN‐PLACE) 6305 SF $ $

2810‐3 BIG BLUE LIRIOPE 964 EA $ $

3240‐1 REINFORCING STEEL FOR HW‐101 (COMPLETE‐IN‐PLACE) 17300 LB $ $

3240‐1A EPOXY COATED REINFORCING STEEL FOR HW‐101 (COMPLETE‐IN‐PLACE) 8000 LB $ $

3240‐2 REINFORCING STEEL FOR JB‐101 (COMPLETE‐IN‐PLACE) 8900 LB $ $

3240‐3 REINFORCING STEEL FOR JB‐102 (COMPLETE‐IN‐PLACE) 18400 LB $ $

3240‐4 REINFORCING STEEL FOR JB‐103 (COMPLETE‐IN‐PLACE) 14700 LB $ $

3240‐5 REINFORCING STEEL FOR STANDARD ENDWALLS (COMPLETE‐IN‐PLACE) 152 LB $ $

3310‐1 CLASS A CONCRETE FOR HW‐101 (COMPLETE‐IN‐PLACE) 163 CY $ $

3310‐2 HIGH EARLY STRENGTH CONCRETE FOR JB‐101 (COMPLETE‐IN‐PLACE) 64 CY $ $

3310‐3 HIGH EARLY STRENGTH CONCRETE FOR JB‐102 (COMPLETE‐IN‐PLACE) 79 CY $ $

3310‐4 HIGH EARLY STRENGTH CONCRETE FOR JB‐103 (COMPLETE‐IN‐PLACE) 102 CY $ $

3310‐5 CLASS A CONCRETE FOR STANDARD ENDWALLS (COMPLETE‐IN‐PLACE) 12 CY $ $

3310‐6 4'X4' CAST‐IN‐PLACE BOX CULVERT (COMPLETE‐IN‐PLACE) 20 LF $ $

3575‐1 FLOWABLE FILL FOR SEWER ABANDONMENT (COMPLETE‐IN‐PLACE) 2300 CY $ $

3575‐1A FLOWABLE FILL FOR SEWER ABANDONMENT AT EXISTING GILLESPIES SPRINGS BRANCH OUTFALL (COMPLETE‐IN‐PLACE) 250 CY $ $

APPENDIX A‐2 60" CENTRIFUGALLY CAST POLYMER MORTAR PIPE (CCFRPM) INSTALLED BY DIRECT BURY (COMPLETE‐IN‐PLACE) 280 LF $ $

APPENDIX A‐3 60" CENTRIFUGALLY CAST POLYMER MORTAR PIPE (CCFRPM) INSTALLED IN 78" TUNNEL (COMPLETE‐IN‐PLACE) 137 LF $ $

APPENDIX A‐4 66" CENTRIFUGALLY CAST POLYMER MORTAR PIPE (CCFRPM) INSTALLED BY DIRECT BURY (COMPLETE‐IN‐PLACE) 36 LF $ $

APPENDIX A‐5 66" CENTRIFUGALLY CAST POLYMER MORTAR PIPE (CCFRPM) INSTALLED IN 78" TUNNEL (COMPLETE‐IN‐PLACE) 195 LF $ $

APPENDIX A‐6 72" CENTRIFUGALLY CAST POLYMER MORTAR PIPE (CCFRPM) INSTALLED BY DIRECT BURY (COMPLETE‐IN‐PLACE) 105 LF $ $

APPENDIX A‐6A CRUSHED ROCK BACKFILL MATERIAL FOR 72" HOBAS UNDER PAVED AREAS 85 LF $ $

APPENDIX A‐7 72" CENTRIFUGALLY CAST POLYMER MORTAR PIPE (CCFRPM) INSTALLED IN 84" TUNNEL (COMPLETE‐IN‐PLACE) 250 LF $ $

APPENDIX B‐1 GABIONS FOR MECHANICALLY STABILIZED EARTH (MSE) RETAINING WALL 400 CY $ $

APPENDIX B‐1A GABIONS FOR MECHANICALLY STABILIZED EARTH (MSE) RETAINING WALL (PVC COATED) 400 CY $ $

APPENDIX B‐2 GABIONS FOR DITCH LINER 150 CY $ $

APPENDIX B‐2A GABIONS FOR DITCH LINER (PVC COATED) 675 CY $ $

APPENDIX D‐1 LOCATING ABANDONED NITROGEN PURGED PIPELINES 1 LS $ $

APPENDIX D‐2 REMOVAL OF ABANDONED NITROGEN PURGED PIPELINES (PER LOCATION) 4 EA $ $

APPENDIX E‐1 MISCELLANEOUS NORFOLK SOUTHERN RAILROAD CONSTRUCTION REQUIREMENTS 1 LS $ $

SP‐01 CONSTRUCTION STAKES, LINES, AND GRADES 1 LS $ $

00301‐4R1



ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY

BID

UNIT PRICE

EXTENDED BID

UNIT PRICE

SP‐02 PROJECT SIGN 1 LS $ $

SP‐03 FURNISH AND INSTALL NEW CHAIN‐LINK FENCE (COMPLETE‐IN‐PLACE) 2200 LF $ $

SP‐04 TEMPORARY SECURITY FENCE (COMPLETE‐IN‐PLACE) 2240 LF $ $

SP‐05 WELL ABANDONMENT IN ACCORDANCE WITH TDEC REQUIREMENTS (COMPLETE‐IN‐PLACE) 1000 VF $ $

SP‐06 WELL DRILLING AND CASING IN ACCORDANCE WITH TDEC REQUIREMENTS (COMPLETE‐IN‐PLACE) 1000 VF $ $

SP‐07 WELL PUMP INSTALLATION (COMPLETE‐IN‐PLACE) 1 LS $ $

SP‐08 MONITORING WELL INSTALLATION (COMPLETE‐IN‐PLACE) 1 LS $ $

SP‐09 REMOVE AND REINSTALL LIGHT POLE (COMPLETE‐IN‐PLACE) 1 LS $ $

SP‐10 STEEL SHEET PILES (COMPLETE‐IN‐PLACE) 22000 SF $ $

SP‐11 TEMPORARY CONSTRUCTION SIGNS 800 SF $ $

SP‐12 PLASTIC CHANNELIZING BARRELS 150 EA $ $

SP‐13 TYPE 3 BARRICADES (8 FT LENGTH FOR ROAD CLOSURE) 22 EA $ $

SP‐14 TYPE A WARNING LIGHTS 50 EA $ $

SP‐15 TYPE C WARNING LIGHTS 150 EA $ $

SP‐16 ILLUMINATED CHANGEABLE MESSAGE SIGN UNIT 6 EA $ $

SP‐17 REMOVABLE PAVEMENT MARKING LINES 2500 LF $ $

SP‐18 INTERCONNECTED CONCRETE PORTABLE BARRIER RAIL 250 LF $ $

SP‐19 TEMPORARY HOLDING TANK TO MAINTAIN SEWER SERVICE DURING CONSTRUCTION 3 EA $ $

SP‐20 CUTTING AND CAPPING ABANDONED WATER MAIN AT TRENCH LIMITS (SEE SHEETS 21AND 21A) 1 LS $ $

SP‐21 RELOCATE UTILITY POLE (COMPLETE‐IN‐PLACE) 3 LS $ $

SP‐22 FIELD OFFICE (TYPE 1) 1 LS $ $

SP‐23 BYPASS PUMPING OPERATIONS 1 LS $ $

SP‐24 ROADWAY UNDERLAYMENT (WOVEN, AASHTO CLASS III) 3750 SY $ $

SP‐25 GEOTEXTILE FABRIC (NON‐WOVEN, AASHTO CLASS III) 5675 SY $ $

SP‐26 SECURITY PERSONNEL AND TEMPORARY LIGHTING AS APPROVED BY THE ENGINEER 720 HOUR $ $

SP‐27 DOUBLE BITUMINOUS SURFACE TREATMENT 7000 SF $ $

SP‐28 PHASE 2 INCENTIVE PAYMENT ($2,000) AS DESCRIBED IN SPECIFICATIONS SECTION 01010 20 DAY $2,000.00 $40,000.00

SP‐29 PHASE 3 INCENTIVE PAYMENT ($3,000) AS DESCRIBED IN SPECIFICATIONS SECTION 01010 20 DAY $3,000.00 $60,000.00

BASE    ______________________________________________________________________________________________________________________________________
 Words

Note:  Dollar amounts are to be shown in both words and figures.  In case of discrepancy, dollar amounts shown in words will govern.

Total Base $_______________________________________________
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ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY

BID

UNIT PRICE

EXTENDED BID

UNIT PRICE

3240‐2 REINFORCING STEEL FOR JB‐101 (COMPLETE‐IN‐PLACE) ‐8900 LB $ $

3240‐3 REINFORCING STEEL FOR JB‐102 (COMPLETE‐IN‐PLACE) ‐18400 LB $ $

3310‐2 HIGH EARLY STRENGTH CONCRETE FOR JB‐101 (COMPLETE‐IN‐PLACE) ‐64 CY $ $

3310‐3 HIGH EARLY STRENGTH CONCRETE FOR JB‐102 (COMPLETE‐IN‐PLACE) ‐79 CY $ $

2560‐9(BASE‐1) PRECAST JUNCTION BOX (JB‐101) 1 LS $ $

2560‐10(BASE‐1) PRECAST JUNCTION BOX (JB‐102) 1 LS $ $

031‐2 10' X 10' PRECAST CONCRETE BOX CULVERT (0'‐25' DEPTH) (COMPLETE‐IN‐PLACE) ‐1022 LF $ $

031‐2(A) 12' X 8' PRECAST CONCRETE BOX CULVERT (0'‐25' DEPTH) (COMPLETE‐IN‐PLACE) 1022 LF $ $

031‐2A CRUSHED ROCK BACKFILL MATERIAL ABOVE 10'X10' BOX CULVERT UNDER PAVED AREAS (0'‐25' DEEP) ‐188 LF $ $

031‐2A(A) CRUSHED ROCK BACKFILL MATERIAL ABOVE 12' X 8' BOX CULVERT UNDER PAVED AREAS (0'‐25' DEEP) 188 LF $ $

031‐3 10' X 10' PRECAST CONCRETE BOX CULVERT (25'‐30' DEPTH) (COMPLETE‐IN‐PLACE) ‐355 LF $ $

031‐3(A) 12' X 8' PRECAST CONCRETE BOX CULVERT (25'‐30' DEPTH) (COMPLETE‐IN‐PLACE) 355 LF $ $

031‐3A CRUSHED ROCK BACKFILL MATERIAL ABOVE 10'X10' BOX CULVERT UNDER PAVED AREAS (25'‐30' DEEP) ‐140 LF $ $

031‐3A(A) CRUSHED ROCK BACKFILL MATERIAL ABOVE 12' X 8' BOX CULVERT UNDER PAVED AREAS (25'‐30' DEEP) 140 LF $ $

2242‐1 TRENCH CHECK DAM FOR 10'X10' BOX CULVERT TRENCH (COMPLETE‐IN‐PLACE) ‐6 EA $ $

2242‐1(A) TRENCH CHECK DAM FOR 12'X8' BOX CULVERT TRENCH (COMPLETE‐IN‐PLACE) 6 EA $ $

2560‐2B 4 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 2 VF $ $

2560‐3 5 FT DIAMETER NO. 3 MANHOLE INSTALLED ON BOX CULVERT WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) ‐1 EA $ $

2560‐3(A) 7 FT DIAMETER NO. 3 MANHOLE INSTALLED ON BOX CULVERT WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) 1 EA $ $

2560‐3A 5 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) ‐5 VF $ $

2560‐3A(A) 7 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) 11 VF $ $

3240‐1 REINFORCING STEEL FOR HW‐101 (COMPLETE‐IN‐PLACE) ‐700 LB $ $

3240‐1A EPOXY COATED REINFORCING STEEL FOR HW‐101 (COMPLETE‐IN‐PLACE) ‐300 LB $ $

3240‐2 REINFORCING STEEL FOR JB‐101 (COMPLETE‐IN‐PLACE) 300 LB $ $

3240‐3 REINFORCING STEEL FOR JB‐102 (COMPLETE‐IN‐PLACE) ‐100 LB $ $

3240‐4 REINFORCING STEEL FOR JB‐103 (COMPLETE‐IN‐PLACE) 700 LB $ $

3310‐1 CLASS A CONCRETE FOR HW‐101 (COMPLETE‐IN‐PLACE) ‐9 CY $ $

3310‐2 HIGH EARLY STRENGTH CONCRETE FOR JB‐101 (COMPLETE‐IN‐PLACE) ‐4 CY $ $

3310‐3 HIGH EARLY STRENGTH CONCRETE FOR JB‐102 (COMPLETE‐IN‐PLACE) ‐1 CY $ $

3310‐4 HIGH EARLY STRENGTH CONCRETE FOR JB‐103 (COMPLETE‐IN‐PLACE) ‐4 CY $ $

Alternate BASE‐1 must be used in conjunction with the base bid (10'x10' Pre‐cast Box Culvert)

ALTERNATE  A    ______________________________________________________________________________________________________________________________________
 Words

Total Alternate A $_______________________________________________

Note:  Dollar amounts are to be shown in both words and figures.  In case of discrepancy, dollar amounts shown in words will govern.

CONVEYANCE 1 CULVERT ALTERNATE A (12'X8' PRECAST BOX CULVERT)

PRE-CAST JUNCTION BOX FOR 10' X 10' BOX CULVERT ALTERNATE BASE-1 (PRE-CAST JB-101 AND JB-102)

BASE-1    ______________________________________________________________________________________________________________________________________
 Words

Total Alternate BASE-1 $_______________________________________________

Note:  Dollar amounts are to be shown in both words and figures.  In case of discrepancy, dollar amounts shown in words will govern.
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ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY

BID

UNIT PRICE

EXTENDED BID

UNIT PRICE

3240‐2 REINFORCING STEEL FOR JB‐101 (COMPLETE‐IN‐PLACE) ‐300 LB $ $

3240‐3 REINFORCING STEEL FOR JB‐102 (COMPLETE‐IN‐PLACE) 100 LB $ $

3310‐2 HIGH EARLY STRENGTH CONCRETE FOR JB‐101 (COMPLETE‐IN‐PLACE) 4 CY $ $

3310‐3 HIGH EARLY STRENGTH CONCRETE FOR JB‐102 (COMPLETE‐IN‐PLACE) 1 CY $ $

2560‐9(A‐1) PRECAST JUNCTION BOX (JB‐101) 1 LS $ $

2560‐10(A‐1) PRECAST JUNCTION BOX (JB‐102) 1 LS $ $

031‐1 7' X 7' PRECAST CONCRETE BOX CULVERT (25'‐30' DEPTH) (COMPLETE‐IN‐PLACE) ‐60 LF $ $

031‐1A CRUSHED ROCK BACKFILL MATERIAL ABOVE 7'X7' BOX CULVERT UNDER PAVED AREAS (25'‐30' DEEP) ‐20 LF $ $

031‐2 10' X 10' PRECAST CONCRETE BOX CULVERT (0'‐25' DEPTH) (COMPLETE‐IN‐PLACE) ‐1022 LF $ $

031‐2A CRUSHED ROCK BACKFILL MATERIAL ABOVE 10'X10' BOX CULVERT UNDER PAVED AREAS (0'‐25' DEEP) ‐188 LF $ $

031‐3 10' X 10' PRECAST CONCRETE BOX CULVERT (25'‐30' DEPTH) (COMPLETE‐IN‐PLACE) ‐355 LF $ $

031‐3A CRUSHED ROCK BACKFILL MATERIAL ABOVE 10'X10' BOX CULVERT UNDER PAVED AREAS (25'‐30' DEEP) ‐140 LF $ $

2242‐1 TRENCH CHECK DAM FOR 10'X10' BOX CULVERT TRENCH (COMPLETE‐IN‐PLACE) ‐6 EA $ $

2242‐1(B) TRENCH CHECK DAM FOR 14' DIAMETER CONTECH CULVERT TRENCH (COMPLETE‐IN‐PLACE) 6 EA $ $

2560‐2A 4 FT DIAMETER NO. 3 MANHOLE INSTALLED ON BOX CULVERT WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) ‐1 EA $ $

2560‐2B 4 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) ‐3 VF $ $

2560‐3 5 FT DIAMETER NO. 3 MANHOLE INSTALLED ON BOX CULVERT WITH TYPE C MANHOLE COVER (DEPTH ≤ 6 FT) (COMPLETE‐IN‐PLACE) ‐5 EA $ $

2560‐3A 5 FT DIAMETER NO. 3 MANHOLE EXTRA DEPTH ABOVE 6 FT (COMPLETE‐IN‐PLACE) ‐60 VF $ $

3240‐1 REINFORCING STEEL FOR HW‐101 (COMPLETE‐IN‐PLACE) 1100 LB $ $

3240‐1A EPOXY COATED REINFORCING STEEL FOR HW‐101 (COMPLETE‐IN‐PLACE) 200 LB $ $

3240‐2 REINFORCING STEEL FOR JB‐101 (COMPLETE‐IN‐PLACE) ‐8500 LB $ $

3240‐3 REINFORCING STEEL FOR JB‐102 (COMPLETE‐IN‐PLACE) 4400 LB $ $

3240‐4 REINFORCING STEEL FOR JB‐103 (COMPLETE‐IN‐PLACE) ‐14500 LB $ $

3310‐1 CLASS A CONCRETE FOR HW‐101 (COMPLETE‐IN‐PLACE) 7 CY $ $

3310‐2 HIGH EARLY STRENGTH CONCRETE FOR JB‐101 (COMPLETE‐IN‐PLACE) ‐60 CY $ $

3310‐3 HIGH EARLY STRENGTH CONCRETE FOR JB‐102 (COMPLETE‐IN‐PLACE) 4 CY $ $

3310‐4 HIGH EARLY STRENGTH CONCRETE FOR JB‐103 (COMPLETE‐IN‐PLACE) ‐102 CY $ $

APPENDIX C‐1 14' DIAMETER CONTECH STEEL STRUCTURAL PLATE CULVERT (0'‐25' DEEP) (COMPLETE‐IN‐PLACE) 955 LF $ $

APPENDIX C‐1A CRUSHED ROCK BACKFILL MATERIAL FOR 14' DIAMETER CONTECH STRUCTURAL PLATE CULVERT UNDER PAVED AREAS  (0'‐25' DEEP) 70 LF $ $

APPENDIX C‐2 14' DIAMETER CONTECH STEEL STRUCTURAL PLATE CULVERT (25'‐30' DEEP) (COMPLETE‐IN‐PLACE) 195 LF $ $

APPENDIX C‐3 12' DIAMETER CONTECH STEEL STRUCTURAL PLATE CULVERT (0'‐25' DEEP) (COMPLETE‐IN‐PLACE) 78 LF $ $

APPENDIX C‐3A CRUSHED ROCK BACKFILL MATERIAL FOR 12' DIAMETER CONTECH STRUCTURAL PLATE CULVERT UNDER PAVED AREAS  (0'‐25' DEEP) 78 LF $ $

APPENDIX C‐4 12' DIAMETER CONTECH STEEL STRUCTURAL PLATE CULVERT (25'‐30' DEEP) (COMPLETE‐IN‐PLACE) 180 LF $ $

APPENDIX C‐4A CRUSHED ROCK BACKFILL MATERIAL FOR 12' DIAMETER CONTECH STRUCTURAL PLATE CULVERT UNDER PAVED AREAS  (25'‐30' DEEP) 145 LF $ $

APPENDIX C‐5 72" DIAMETER CONTECH STEEL STRUCTURAL PLATE CULVERT (COMPLETE‐IN‐PLACE) 80 LF $ $

APPENDIX C‐6 5' DIAMETER CONTECH STEEL STRUCTURAL PLATE RISER (COMPLETE‐IN‐PLACE) 100 VF $ $

Alternate A‐1 must be used in conjunction with the Alternate A (12'x8' Pre‐cast Box Culvert)

CONVEYANCE 1 CULVERT ALTERNATE B (14' DIAMETER STRUCTURAL PLATE CULVERT)

PRE-CAST JUNCTION BOX FOR 12' X 8' BOX CULVERT ALTERNATE A-1 (PRE-CAST JB-101 AND JB-102)

ALTERNATE  A-1    ______________________________________________________________________________________________________________________________________
 Words

Total Alternate A-1 $_______________________________________________

Note:  Dollar amounts are to be shown in both words and figures.  In case of discrepancy, dollar amounts shown in words will govern.
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ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY

BID

UNIT PRICE

EXTENDED BID

UNIT PRICE

APPENDIX C‐7 CONCRETE CAP FOR STEEL STRUCTURAL PLATE RISER (COMPLETE‐IN‐PLACE) 5 EA $ $

APPENDIX C‐8 CONNECTIONS TO EXISTING AND PROPOSED STORM DRAINS (COMPLETE‐IN‐PLACE) 8 EA $ $

TELEPHONE NUMBER:

ALTERNATE  B    ______________________________________________________________________________________________________________________________________
 Words

Bid Unit Price for items in alternates must match bid unit prices for corresponding items in the base bid.

Contractor certifies that he has reviewed the plans and specifications, and that all items of work not specifically listed in the Bid Schedule are included in the
prices for the various items listed on the Bid Schedule.

BIDDER:                                                                                                                             DATE:

BY:                                                                                                                     (Signatrue)   TITLE:

CITY:                                                                                            STATE:                                                                           ZIP CODE:

Total Alternate B $_______________________________________________

Note:  Dollar amounts are to be shown in both words and figures.  In case of discrepancy, dollar amounts shown in words will govern.

ADDRESS:
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NOT TO SCALE

QUANTITIES

ESTIMATED

ESTIMATED  QUANTITIES:

ITEM NO. ITEM DESCRIPTION QUANTITY UNITS ITEM NO. ITEM DESCRIPTION QUANTITY UNITS
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NOT TO SCALE

02A

(CONT.)

QUANTITIES

ESTIMATED

ESTIMATED  QUANTITIES  (CONTINUED):

1.

2.

GENERAL PAY ITEM NOTES:

3.

4.

OPENING OF BIDS.

CONTRACTOR SHOULD BE BROUGHT TO THE ATTENTION OF THE ENGINEER AS SOON AS POSSIBLE AND IN ALL CASES PRIOR TO THE 

IS ENCOURAGED TO CHECK QUANTITIES IN BIDDERS PROPOSAL PRIOR TO SUBMITTING BID. ANY DISCREPANCIES FOUND BY THE

NO ITEM QUANTITIES IN BIDDERS PROPOSAL WILL BE ADJUSTED AFTER RECEIPT OF BIDS, UNLESS CONCURRED BY OWNER. CONTRACTOR

5.

SHALL BE PROCESSED IN ACCORDANCE WITH THE CITY OF CHATTANOOGA CHANGE ORDER PROCEDURES.

DESCRIBED BY THESE PAY ITEMS AND THE REQUIREMENTS OF THE SPECIFICATIONS.  SHOULD A CHANGE IN THE WORK BE REQUIRED, IT

NOT LISTED.  IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO INCLUDE ALL INCIDENTALS NECESSARY TO COMPLETE THE WORK AS

THE ITEMS LISTED IN THE QUANTITIES TABLE ARE CONSIDERED PAY ITEMS, AND NO ADDITIONAL PAYMENTS WILL BE MADE FOR ITEMS

INCLUDED IN THE BID PRICE.

PROFIT.  COMPENSATION FOR ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, AND INCIDENTALS FOR THE ENTIRE CONTRACT SHALL BE

UNIT PRICES FOR THE PROPOSED DRAINAGE PROJECT SHOULD INCLUDE LABOR, MATERIALS, EQUIPMENT, INSURANCE, OVERHEAD AND

REPRESENTATIVE.  THE CITY OF CHATTANOOGA RESERVES THE RIGHT TO INCREASE OR DECREASE THE QUANTITIES LISTED IN THE BID FORM.

ITEM AS LISTED ON THE BID FORM.  SUCH QUANTITIES OF WORK INSTALLED WILL BE AS VALIDATED BY THE RESIDENT PROJECT

UNITS OF WORK ACTUALLY INSTALLED (QUANTITY) AND APPROVED IN PLACE TIMES THE UNIT PRICE BID FOR THE APPROPRIATE LINE

THE OWNER DOES NOT GUARANTEE THAT QUANTITIES LISTED ON THE BID FORM ARE EXACT. THE CONTRACTOR WILL BE PAID FOR THE

CLEARING AND GRUBBING SHALL NOT BE A SEPARATE PAY ITEM AND THE COST SHALL BE INCLUDED IN OTHER PAY ITEMS.

ITEM NO. ITEM DESCRIPTION QUANTITY UNITS
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CONVEYANCE 1

UTILITY LAYOUT

21

   PROTECT THE POLE OR HAVE THE POLE RELOCATED, IF NECESSARY.

   OF LINDE, INC. AND SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO

4. THE EXISTING UTILITY POLE AT STA. 13+33, OFF. 19.22 LT IS THE PROPERTY

SPECIFICATIONS.

ITEM 23 (REMOVAL OF STRUCTURES AND OBSTRUCTIONS) IN THE

LIFT STATION WET WELLS, JUNCTION BOXES, ETC. IN ACCORDANCE WITH

(D) REMOVE OR ABANDON IN-PLACE ALL STRUCTURES SUCH AS MANHOLES,

            FILL IN ACCORDANCE WITH SECTION 03575 OF THE SPECIFICATIONS.

(C) FILL ALL SANITARY SEWER LINES TO BE ABANDONED WITH FLOWABLE

ETC. ASSOCIATED WITH SANITARY SEWER STRUCTURES TO BE ABANDONED.

(B) REMOVE ANY LIFT STATION LIDS, PUMPS, HARDWARE, MANHOLE CASTINGS,

REMOVED AS NECESSARY.

ASSOCIATED WITH LIFT STATIONS TO BE ABANDONED AND HAVE THEM

(A) NOTIFY THE ELECTRIC POWER BOARD OF ANY ELECTRICAL FACILITIES

   ABANONED IN-PLACE USING THE FOLLOWING GENERAL PROCEDURE:

   PROJECT MANAGER, TO BE ABANDONED SHALL BE REMOVED AS NECESSARY OR

3. SANITARY SEWER FACILITIES NOTED IN THESE PLANS, OR AS REQUIRED BY THE

   CONSTRUCTION HAS BEGUN.

   SHOULD BE COMPLETED PRIOR TO CONSTRUCTION TO AVOID DELAYS ONCE

   THE RESPECTIVE UTILITY OWNER OF ANY POSSIBLE CONFLICTS.  THIS WORK

   POTHOLING CROSSING UTILITIES, AND NOTIFYING THE PROJECT MANAGER AND

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR HAVING THE UTILITIES LOCATED,

   AVAILABLE INFORMATION OBTAINED IN THE FIELD AND FROM UTILITY OWNERS.

1. UTILITIES ARE SHOWN IN AN APPROXIMATE LOCATIONS ONLY BASED ON READILY
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(BY OTHERS)
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