

Contract Number: E-03-005

Project Description: 7th Street, 8th Street, and Cherry Street Two-Way Conversion

Page 1 of 3  
07/09/03 11:05 AM**Bid Date: July 8, 2003**

Time: 2:00 p.m.

Location: Development Resource Center (DRC), Assembly Room (Conference Rm 1A),  
1250 Market Street, Chattanooga, TN 37402

Revised Bid Date: none

**Pre-Bid Meeting: July 1, 2003, DRC, Conf. Rm. 2D, 1:00 P.M.**

Technical Contact: Harvey McKaig, Arcadis, 1210 Perimeter Drive, Chattanooga, TN 37421

Ph: (423) 756-7193, HMcKaig@arcadis-us.com, Ashraf Elkhadrawy, City Engineering, 757-5149

Deposit Amount: \$100.00

Refund Amount: \$00.00

Estimated Contract Value: \$350,000.00 - \$400,000.00

| Name and Address   | Phone Numbers                                    | Plans & Specs<br>Date Issued     | Deposits<br>Received | Addendums |           |           |           |
|--|--|----------------------------------|----------------------|-----------|-----------|-----------|-----------|
|  |  |                                  |                      | 1         | 2         | 3         | 4         |
| <b>Chattanooga Builders Exchange</b><br>2100 South Greenwood Avenue<br>Chattanooga, TN 37404   | Phone: (423) 622-1114<br><br>Fax: (423) 698-1822 | Date: 06/26/03<br>P/U            | Planroom             | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
| <b>Reed Construction Data (formerly CMD)</b><br>6606 Abercorn Street, Suite 104<br>Savannah, GA 31405<br>Denise Jones                | Phone: 1-800-765-8639<br><br>Fax: (912) 356-5187 | Date: 6/26/03 called<br>Airborne | Planroom             | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
| <b>F. W. Dodge</b><br><b>McGraw-Hill Construction Info Group</b><br>5708 Uptain Road<br>P. O. Box 8189<br>Chattanooga, TN 37411-0189 | Phone: (423) 892-1780<br><br>Fax: (423) 499-6298 | Date: 06/26/03<br>p/u            | Planroom             | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
| <b>Office of Minority Business Enterprise</b><br>Ms. Margie Davidson<br>540 McCallie Avenue, Suite 690<br>Chattanooga, TN 37402      | Phone: (423) 634-6376<br><br>Fax: (423) 634-6351 | Date: N/A                        | Planroom             | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
| <b>The Associated General Contractors of East Tennessee</b><br>101 West 21st Street<br>Chattanooga, TN 37408                         | Phone: (423) 265-4000<br><br>Fax: (423) 266-0905 | Date: 06/26/03<br>P/U            | Planroom             | Fax Date: | Fax Date: | Fax Date: | Fax Date: |

Contract Number: E-03-005

Project Description: 7th Street, 8th Street, and Cherry Street Two-Way Conversion

Page 2 of 3  
07/09/03 11:05 AM**Bid Date: July 8, 2003**

Time: 2:00 p.m.

Location: Development Resource Center (DRC), Assembly Room (Conference Rm 1A),  
1250 Market Street, Chattanooga, TN 37402

Revised Bid Date: none

**Pre-Bid Meeting: July 1, 2003, DRC, Conf. Rm. 2D, 1:00 P.M.**

Technical Contact: Harvey McKaig, Arcadis, 1210 Perimeter Drive, Chattanooga, TN 37421

Ph: (423) 756-7193, HMcKaig@arcadis-us.com, Ashraf Elkhadrawy, City Engineering, 757-5149

Deposit Amount: \$100.00

Refund Amount: \$00.00

Estimated Contract Value: \$350,000.00 - \$400,000.00

| Name and Address  | Phone Numbers                                    | Plans & Specs<br>Date Issued                             | Deposits<br>Received  | Addendums |           |           |           |
|---|--|--|-----------------------|-----------|-----------|-----------|-----------|
|   |  |  |                       | 1         | 2         | 3         | 4         |
| <b>Chattanooga African American Chamber of Commerce</b><br>1001 Market Street, Suite 150<br>Chattanooga, TN 37402<br>Sherry Gilchrist | Phone: (423) 265-0021<br><br>Fax: (423) 265-0023 | Date: 06/26/03<br>called                                 | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
| <b>Knoxville Builders Exchange</b><br>300 Clark St<br>Knoxville, TN 37921<br><br>Paula Webb   | Phone: (865) 525-0443<br><br>Fax: (865) 525-6606 | Date: 6/26/03 called<br>Fed Ex Ground<br><br>Faxed Chk.: | Planroom              | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
| <b>Ed Bowen</b><br>Public Works Library<br>Engineering Design   | Phone: (423) 757-5385<br><br>Fax: (423) 757-0586 | Date: 06/26/03<br>Dlvr.                                  | Engineering Library   | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
|   | Phone:<br><br>Fax:                               | Date:<br><br>Faxed Chk.:                                 | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
|   | Phone:<br><br>Fax:                               | Date:<br><br>Faxed Chk.:                                 | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |

Contract Number: E-03-005

Project Description: 7th Street, 8th Street, and Cherry Street Two-Way Conversion

Page 3 of 3  
07/09/03 11:05 AM

**Bid Date: July 8, 2003**

Time: 2:00 p.m.

Location: Development Resource Center (DRC), Assembly Room (Conference Rm 1A),  
1250 Market Street, Chattanooga, TN 37402

Revised Bid Date: none

**Pre-Bid Meeting: July 1, 2003, DRC, Conf. Rm. 2D, 1:00 P.M.**

Technical Contact: Harvey McKaig, Arcadis, 1210 Perimeter Drive, Chattanooga, TN 37421

Ph: (423) 756-7193, HMcKaig@arcadis-us.com, Ashraf Elkhadrawy, City Engineering, 757-5149

Deposit Amount: \$100.00

Refund Amount: \$00.00

Estimated Contract Value: \$350,000.00 - \$400,000.00

| Name and Address | Phone Numbers      | Plans & Specs<br>Date Issued | Deposits<br>Received  | Addendums |           |           |           |
|------------------|--------------------|------------------------------|-----------------------|-----------|-----------|-----------|-----------|
|                  |                    |                              |                       | 1         | 2         | 3         | 4         |
|                  | Phone:<br><br>Fax: | Date:<br><br>Faxed Chk.:     | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
|                  | Phone:<br><br>Fax: | Date:<br><br>Faxed Chk.:     | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
|                  | Phone:<br><br>Fax: | Date:<br><br>Faxed Chk.:     | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
|                  | Phone:<br><br>Fax: | Date:<br><br>Faxed Chk.:     | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |
|                  | Phone:<br><br>Fax: | Date:<br><br>Faxed Chk.:     | Date:<br><br>Chk No.: | Fax Date: | Fax Date: | Fax Date: | Fax Date: |